



PUBLIC WORKS

February 2nd, 2022

Subject: Response to Questions for RFLOI

Recipients: Interested RFLOI Consultants

Below are a list of the questions we received regarding the RFLOI for the Springside Dr. and Tanglebrook Trail CIP CEI services.

1. Will the Pre-Bid Meeting Minutes for the Pre-Bid Meeting held on January 20th, 2022 be available for review?

We can make those readily available once they are finalized. Will provide upon request.

2. Is it anticipated that both projects will be constructed concurrently? More specifically, is the proposed contract time of 12 months inclusive of both projects?

We left the option for contractors to bid on both projects due to scheduling differences in both projects. We felt like the 12-month time frame allowed enough time for both projects to be completed, but intend for them to be done sooner. This RFLOI is inclusive of both projects.

3. Since this project is funded by Federal Funds, are the AIS (American Iron and Steel) reporting requirements part of the bid contract? It is noted that the Davis-Bacon Act does not apply for ARPA funds, can you specify if any further Federal funds reporting requirements will be the responsibility of the PEF?

Documentation of compliance with the contract work hours and safety Standards act would be required. The PEF will be responsible for verifying adequate overtime compensation. If the PEF complies with provisions 1, then provision 2,3, and 4 would not apply.

Yes, the AIS (American Iron and Steel) would apply see Domestic Preference Clause.

Documentation of materials and testing are other federal fund reporting requirements.

4. Will the Engineer-Of-Record be available during this contract in-case questions related to design intent arise during construction?

Engineer of record will be available throughout the entirety of these projects as they have final permitting and asbuilt documentation to complete.

5. Will there be any special construction testing requirements (i.e., hazardous material or containment groundwater) not typically associated with NCDOT projects included within this project?

No.

6. In reviewing the scope, I do not see where contract administration is expected of the PEF. Does this mean the Village will handle estimates, meetings and other administrative duties related to the contract?
Contract Administrative services are expected by the CEI. Please make sure those services are considered and included in all submittals.

Sincerely,

Wes Kimbrell, PE
Village Engineer
For The Village of Clemmons